



**Item Details**

RFP #: 2001 Item#: 15 Item ID: 8777

**Seymour District / Planning & Production**

Allowable Profit Rate: 9.8% Plus overhead factor

RFP Date: 01/14/2020

# of Firms to Select: 1

Term of Contract:

Will this Item involve 2 step scoring: No

Compensation Method: Lump Sum

Is Federal Funding Involved: Yes

Prequalification Required: Yes

BE Goals: DBE:7%

Scoresheet: 1623

**Item Description**

Project Development Services - Four Bridge Superstructure Replacements and Two Small Structure Replacements in various locations throughout the Seymour District

**Item Work Description**

The selected firm will perform the design and plan development work necessary to produce the construction contract documents. The selected firm will be required to provide an Abbreviated Engineering Assessment/Bridge Inspection Report, Geotechnical Services, Environmental Documentation, all Permits, Topographic Survey, Utility Coordination, Hydraulic Analysis and Design and Construction Phase Services.

Additional services may also be required, such as, Wetland Mitigation, Archaeological Investigations, Historical/Architectural Investigations and Right of Way Plan Development (including Abstracting, R/W Engineering and R/W Staking, as needed)

INDOT will provide Real Estate Acquisition Services and Pavement Design and Analysis

The selected consultant's fee proposal shall be due 45 calendar days after the selection date for this RFP item.

These contracts will utilize the INDOT eInvoice application.

Please refer to the Supporting Documents for additional information.

**Des 1802998 Work Description**

SR 44 Replace Superstructure, 07.32 miles E of SR 37 @ Lost Creek, in Morgan Co. RP 007+034 to RP 007+034, Est. Construction Amt. \$1,230,000.00.

**Des 1900153 Work Description**

SR 44 Small Structure Replacement, 10.70 miles E of SR 37, in Johnson Co. RP 010+070 to RP 010+070, Est. Construction Amt. \$412,000.00.

**Des 1900032 Work Description**

US 31 Replace Superstructure, 01.93 miles S of US 50, bridge at Mutton Creek Ditch, in Jackson Co. RP 048+046 to RP 048+046, Est. Construction Amt. \$940,000.00.

**Des 1900043 Work Description**

I 65 Replace Superstructure, 01.78 miles S of US 50 @ Sandy Branch NBL, in Jackson Co. RP 047+072 to RP 047+072, Est. Construction Amt. \$1,790,000.00.

**Des 1900056 Work Description**

I 65 Replace Superstructure, 01.78 miles S of US 50 @ Sandy Branch SBL, in Jackson Co. RP 047+072 to RP 047+072, Est. Construction Amt. \$1,800,000.00.

## Item Details

RFP #: 2001 Item#: 15 Item ID: 8777

### Des 1900101 Work Description

SR 7 Small Structure Replacement, .04 miles from S Jct. of SR 3, N of SR 250, in Jennings Co. RP 021+070 to RP 021+070, Est. Construction Amt. \$380,000.00.

### Required Prequalification Categories ( Combination of Prime and Sub Consultants)

**Prequalification Required:** Yes, with the following worktypes.

- 5.2 Environmental Document Preparation - CE
- 5.6 Waterway Permits
- 6.1 Topographic Survey Data Collection
- 7.1 Geotechnical Engineering Services
- 9.2 Level 2 Bridge Design
- 11.1 Right of Way Plan Development
- 12.2 Title Research
- 16.1 Utility Coordination
- 17.4 Bridge Hydraulic Design

**Additional Qualification:** No additional qualification.

### Past Performance Evaluation scores for this item will be calculated by these Performance types.

Performance Type	Weight
Bridge Rehabilitation	30.00%
Environmental Document	10.00%
Project Management for Project Delivery	10.00%
Geotechnical Engineering	10.00%
Hydraulics	10.00%
Letting Documents	10.00%
Roadway Design	10.00%
Permits: Rule 5, 401/404 Permits, DNR Construction in a Flood	10.00%

### Supporting Documents

User Document Description	Created Date
1802998 Inspection Report 2017	08/07/2019
1802998 Location Map	08/07/2019
1802998 Mini Scope	08/07/2019
1802998 Pictures	08/07/2019
1802998 Scour Memo	08/07/2019
1900032 Inspection Report 2018	08/07/2019
1900032 Location Map	08/07/2019
1900032 Mini Scope	08/07/2019
1900032 Pictures	08/07/2019
1900043 Inspection Report 2018	08/07/2019
1900043 Location Map	08/07/2019
1900043 Mini Scope	08/07/2019
1900043 Pictures	08/07/2019
1900056 Inspection Report 2018	08/07/2019
1900056 Location Map	08/07/2019
1900056 Mini Scope	08/07/2019
1900056 Pictures	08/07/2019
1900101 Hydraulic Memo	08/07/2019
1900101 Inspection Report 2017	08/07/2019
1900101 Location Map	08/07/2019

### Item Details

RFP #: 2001 Item#: 15 Item ID: 8777

1900101 Mini Scope	08/07/2019
1900101 Pictures	08/07/2019
1900153 Hydraulic Memo	08/07/2019
1900153 Inspection Report 2018	08/07/2019
1900153 Location Map	08/07/2019
1900153 Mini Scope	08/07/2019
1900153 Pictures	08/07/2019
DRAFT App "A"	11/19/2019

### Deliverables

Deliverable Information	Deliverable Due Date
Projects proposed letting date	09/13/2023