REQUEST FOR QUALIFICATIONS FOR DESIGN-BUILD SERVICES

OPERATIONS AND MAINTENANCE SATELLITE FACILITY
(OMSF) DESIGN-BUILD

CONTRACT NO. RTA/CN 0020-16

VOLUME 2 OF 3

DRAFT PROJECT REQUIREMENTS

APRIL, 2016

THIS PROCUREMENT MAY BE SUBJECT TO ONE OR MORE FINANCIAL ASSISTANCE CONTRACTS BETWEEN SOUND TRANSIT AND THE U.S. DEPARTMENT OF TRANSPORTATION, WHICH INCORPORATE THE CURRENT FTA MASTER AGREEMENT AND CIRCULAR 4220.1F AS AMENDED. U.S. DEPARTMENT OF TRANSPORTATION’S LEVEL OF FINANCIAL ASSISTANCE MAY BE BETWEEN ZERO AND EIGHTY PERCENT (0-80%).
PROJECT REQUIREMENTS

1 Project Description
   1.1 Contractor’s Scope of Work
   1.2 Owner’s Scope of Work

2 General Requirements
   2.1 Definitions & Use of Supporting Technical Documents
       2.1.1 Impact Area Line
   2.2 Authority Having Jurisdiction
   2.3 Neighborhood / Community Context
   2.4 Existing Buildings
   2.5 Circulation/Access
   2.6 Zoning
   2.7 Applicable Codes and Standards
       2.7.1 Federal or National Regulations, Codes, Standards
       2.7.2 State Regulations, Codes, and Standards
       2.7.3 Local Jurisdictional Codes, Requirements & Ordinances
   2.8 Survey
       2.8.1 Survey Datum
       2.8.2 Survey of Existing Conditions for Design
       2.8.3 Pre & Post Construction Building Surveys and Videos
       2.8.4 Staging Areas
       2.8.5 Construction Surveying
       2.8.6 Construction Staking
       2.8.7 Survey Control
       2.8.8 Post Construction (As Built) Surveys
   2.9 Design Requirements
       2.9.1 Designer Qualifications
       2.9.2 Compliance with Sound Transit DCM’s & EP’s
           2.9.2.1 Design Criteria Manual
           2.9.2.2 Engineering Procedures
   2.10 Design Management
       2.10.1 Design Management Plan
       2.10.2 Design Work
   2.11 Document Management & Submittals
       2.11.1 Document Management & Control
       2.11.2 General Requirements of Design Submittals
       2.11.3 Reviewing Parties
       2.11.4 Design Narrative Report
       2.11.5 Separation of Design Packages
2.11.6 Design Submittals Schedule
2.11.7 Code Basis Design Document
2.11.8 Project Standard Drawings
2.11.9 Design Milestone Submittals
2.11.10 Technical Specifications for Construction Documents
2.11.11 Construction Drawings and Document Organization
2.11.12 Design Calculations
2.11.13 Design Submission Format, Delivery, and Reproduction
2.11.14 Electronic File Formats and Management
2.11.15 Construction Submittals
2.11.16 Project Record Documents
2.11.17 As-Built Drawings

2.12 Quality Management
2.12.1 Materials Testing & Inspections
2.12.2 Warranties and Service Agreements

2.13 Permitting and Environmental Management
2.13.1 Noise & Vibration
  2.13.1.1 Operational Noise Mitigation
  2.13.1.2 Construction Noise Mitigation
  2.13.1.3 Use movable noise barriers at the source of the construction activity. Construction Vibration
2.13.2 Permit Responsibility
  2.13.2.1.1 Army Corps Nationwide Permit
2.13.3 Contaminated and Hazardous Materials
2.13.4 Archaeological Finds
2.13.5 Environmental Management Plan
2.13.6 Key Personnel: Environmental Compliance Manager (EMC) – Roles and Responsibilities
2.13.7 Weekly Environmental Coordination Meetings
2.13.8 Environmental Pre-Construction Meeting
2.13.9 Environmental Protection Training
2.13.10 Environmental Plans and Strategies
2.13.11 Permit Compliance, Modifications, and Additional Approvals
2.13.12 Wetlands
2.13.13 Additional Wetland Impacts
2.13.14 Mitigation for Wetland Impacts
2.13.15 Streams
2.13.16 Additional Stream Impacts
2.13.17 Mitigation for Stream Impacts
2.13.18 Jurisdictional Ditches
2.13.19 Additional Jurisdictional Ditches
2.13.20 Tree Preservation
2.13.21 Construction Requirements
  2.13.21.1 Disposal of Surplus Material
  2.13.21.2 Environmental Reports

2.14 Sustainability
2.14.1 LEED Rating:
2.14.2 Project Documentation:
2.14.3 OMSF Building Required Sustainable Strategies:
2.14.4 Additional OMSF Building Required Sustainable Strategies:
2.14.5 Additional Resources:

2.15 Construction Requirements and Temporary Facilities
2.15.1 Design Compliance During Construction
2.15.2 Hours of Work
2.15.3 Sound Transit Field Offices
   2.15.3.1 General Requirements
   2.15.3.2 Computer Network Requirements
   2.15.3.3 Network (Com) Room:
   2.15.3.4 Sound Transit IT Equipment
   2.15.3.5 Additional Requirements
   2.15.3.6 Site Security
2.15.4 General Access Requirements
2.15.5 Public Safety
2.15.6 Site Protection
2.15.7 Transit Accommodation
2.15.8 Temporary Lighting, Traffic Signals, and Power Outages
2.15.9 Worker Parking
2.15.10 Salvage

2.16 Maintenance During Construction
2.16.1 General
2.16.2 Maintenance of Roadways
   2.16.2.1 General
   2.16.2.2 Roadway Sweeping
   2.16.2.3 Existing Pavement
   2.16.2.4 Pavement Markings
   2.16.2.5 Traffic Control Devices
   2.16.2.6 Street Traffic System Signs
   2.16.2.7 Street Lights
   2.16.2.8 Stormwater Management
2.16.3 Snow and Ice Operations
   2.16.3.1 Work Site
   2.16.3.2 Public Travel Way
2.16.4 Hazardous Spills Response
   2.16.4.1 Work Site
   2.16.4.2 Public Travel Way
2.16.5 Emergency Response
   2.16.5.1 Cooperation
   2.16.5.2 Emergency Access
   2.16.5.3 Notification
   2.16.5.4 Use of Contractor Resources
2.16.6 Maintenance of Property
   2.16.6.1 General
2.16.6.2 Restoration of Property and Landscape

2.17 System Safety & Security
   2.17.1 Related Documents
   2.17.2 General
   2.17.3 Safety and Security Certification Process Requirements
   2.17.4 Certification Manager
   2.17.5 Deliverables
   2.17.6 General Description of Work
   2.17.7 Certification
   2.17.8 System Safety Program Plan
   2.17.9 Safety & Security Certification Plan
   2.17.10 Security Considerations
      2.17.10.1 Interim yard Security requirements

2.18 Testing and Commissioning
   2.18.1 Testing and Commissioning Plan
   2.18.2 Commissioned Items

3 Geotechnical
   3.1 General Description of Work
      3.1.1 Geotechnical Advisements
   3.2 Geotechnical Documents
      3.2.1 Geotechnical Data Report
      3.2.2 Geotechnical Recommendations Report
   3.3 Design Work
      3.3.1 Design Standards
      3.3.2 Geotechnical Investigation Plan
      3.3.3 Geotechnical Laboratory Testing
      3.3.4 Geotechnical Analysis
      3.3.5 Geotechnical Data and Design Report
      3.3.6 Building Foundation Design
      3.3.7 Foundation Design of Track Work
      3.3.8 Foundations Design for Signals and Signs
      3.3.9 Drainage, Dewatering, and Groundwater Infiltration Design
      3.3.10 Ground Improvement Design
   3.4 Geotechnical Construction Work
      3.4.1 Foundations, Walls, and Ancillary Facilities
      3.4.2 Geotechnical Instrumentation and Monitoring
      3.4.3 Temporary Structures
      3.4.4 Future Development Provision (FDP) Considerations

4 Sitework
   4.1 General
      4.1.1 Design Criteria
   4.2 Site Preparation
4.2.1 Demolition
   4.2.1.1 Materials to be Returned to Sound Transit
4.2.2 Grading
4.2.3 Temporary Erosion & Sedimentation Control

4.3 Track
4.3.1 Track Functional Areas
   4.3.1.1 Yard
   4.3.1.2 ERC Stub Tracks
   4.3.1.3 Yard Lead Turnouts
   4.3.1.4 Runaround Track
   4.3.1.5 Vehicle Maintenance Shop Tracks
      4.3.1.5.1 Apron
   4.3.1.6 Service and Clean Track
   4.3.1.7 Wash Track
      4.3.1.7.1 Apron
   4.3.1.8 LRV Unloading Track
4.3.2 Track Circulation Requirements
   4.3.2.1 Morning Pull-Out
   4.3.2.2 Afternoon and Evening Pull-In
   4.3.2.3 Night Pull-In
   4.3.2.4 Runaround, Switching, and Sorting
4.3.3 Trackwork
   4.3.3.1 Concrete Ties
   4.3.3.2 Concrete Panel Grade Crossings
   4.3.3.3 Asphalt Embedded ballasted track
   4.3.3.4 Transition Slabs
4.3.4 Direct Fixation Track
4.3.5 Concrete-Embedded Track
   4.3.5.1 Insulated Concrete-Embedded Track
   4.3.5.2 Grounded Concrete-Embedded Track
4.3.6 Posted Rail Track
4.3.7 Guard Rail
4.3.8 Walkway Requirements
4.3.9 Bumping Posts and Derails
4.3.10 Special Trackwork
4.3.11 Rail Lubricator
4.3.12 Track Spare Parts
4.3.13 Submittals
4.3.14 Tolerances
4.3.15 Rail Grinding
4.3.16 Trackwork Post-Construction Survey

4.4 Roadways and Flatwork
4.4.1 City of Bellevue
   4.4.1.1 Standards and Criteria
4.4.2 Functional Areas
4.4.2.1 Entrances
   4.4.2.1.1 Primary Entrance
   4.4.2.1.2 Secondary Entrance
4.4.2.2 Parking Lots and Yards
   4.4.2.2.1 Operations and VM Building Employee Parking Lot
   4.4.2.2.2 Maintenance of Way Parking Lot
   4.4.2.2.3 Materials Lay-Down Yard(s)
4.4.2.3 Loading Dock
4.4.2.4 Generator Pads
4.4.2.5 Sidewalks and Plazas
4.4.3 Circulation Requirements
   4.4.3.1 LRV Delivery
   4.4.3.2 Deliveries, Collections and Equipment Maintenance
      4.4.3.2.1 MSC Deliveries
      4.4.3.2.2 Sand Delivery
      4.4.3.2.3 Bulk Oils Delivery and Collections
      4.4.3.2.4 LRV Wash Machine Maintenance
      4.4.3.2.5 Signal House
      4.4.3.2.6 TPSS
      4.4.3.2.7 Security Patrols
   4.4.3.3 Employee and Visitor Circulation and Parking
      4.4.3.3.1 ADA LIMITS
   4.4.3.4 Maintenance of Way Shop Drive-Through
   4.4.3.5 LRV Operator to LRV Cabs
   4.4.3.6 LRV Operator Access to 120th Station
4.5 Paving
   4.5.1 Fencing, and Gates
      4.5.1.1 Fencing Adjacent to Public Uses
      4.5.1.2 Fencing Adjacent to Private Uses
      4.5.1.3 Vehicle Entrance Gates
      4.5.1.4 Man Gates
4.6 Roadway Signing and Marking
   4.6.1 City of Bellevue Requirements
   4.6.2 Facility Entrance signage and Marking
   4.6.3 Grade Crossing signage
   4.6.4 Employee and Visitor area signage and marking
   4.6.5 Restricted Access Area signage and marking
4.7 Landscaping
   4.7.1 Irrigation
      4.7.1.1 Sound Transit Irrigation
      4.7.1.2 City of Bellevue Irrigation
   4.7.2 Planting
      4.7.2.1 Landscape
      4.7.2.2 City of Bellevue Tree Protection and Replacement
      4.7.2.3 Landscape Maintained by Sound Transit
4.7.2.4 Landscape Maintained by Bellevue
4.7.2.5 Third Party Hardscape and Landscape

4.8 Utilities
4.8.1 Existing Conditions
4.8.1.1 Utility Technical Information
4.8.2 Service Connections for Permanent Facilities
4.8.3 Sanitary Sewer
4.8.3.1 Sanitary Sewer Design Criteria
4.8.3.2 Sound Transit Sewer Criteria
4.8.3.3 City of Bellevue
4.8.3.4 Design Basis
4.8.3.5 Performance Requirements
4.8.3.5.1 Interface with Future Development Parcels
4.8.3.5.2 Conveyance Structures
4.8.4 Drainage
4.8.4.1 Stormwater Design Criteria
4.8.4.1.1 Sound Transit
4.8.4.1.2 City of Bellevue
4.8.4.1.3 Preliminary Design Basis
4.8.4.2 Performance Requirements
4.8.4.2.1 Interface with E335
4.8.4.2.2 Collection and Conveyance Structures
4.8.4.2.3 Wall Drains
4.8.4.2.4 Cross-Drains and Culverts
4.8.4.2.5 Temporary Pumps
4.8.4.2.6 Runoff Treatment & Flow Control
4.8.4.2.7 Maintenance Access
4.8.4.3 Utilities
4.8.4.3.1 Future Development Parcels
4.8.4.4 Storm Drainage Report
4.8.5 Site Electrical Utilities
4.8.5.1 Distribution System Design
4.8.5.2 Site and Yard Lighting
4.8.5.3 Accommodations for LEFE Vehicles
4.8.6 Natural Gas Supply
4.8.6.1 Gas System Design Criteria
4.8.6.2 Performance Requirements
4.8.7 Water Supply
4.8.7.1 Water System Design Criteria
4.8.7.1.1 Sound Transit Water Criteria
4.8.7.1.2 City of Bellevue
4.8.7.1.3 Design Basis
4.8.7.2 Performance Requirements
4.8.7.2.1 Interface with Future Development Parcels
4.8.7.2.2 Conveyance Structures
4.8.8 Corrosion Mitigation and Control
4.9 Site Structures
   4.9.1 Codes in Effect

4.10 Systems Integration
   4.10.1 Traction Power
      4.10.1.1 Yard Traction Power Substation (TPSS)
         4.10.1.1.1 Structure
         4.10.1.1.2 Foundation
         4.10.1.1.3 Equipment
         4.10.1.1.4 Rectifier
         4.10.1.1.5 DC Switchgear
         4.10.1.1.6 Battery System
         4.10.1.1.7 Miscellaneous Electrical Equipment
         4.10.1.1.8 Grounding and Ground Grid Requirements
   4.10.1.2 Traction Power Distribution
      4.10.1.2.1 Precast-Concrete Manholes and Pull Boxes
      4.10.1.2.2 Polymer-Concrete Handholes
   4.10.1.3 Negative Return
      4.10.1.3.1 Ground Mat
   4.10.1.4 Site Electrical Utilities
      4.10.1.4.1 Coordination with the Utility
      4.10.1.4.2 Medium-Voltage Electrical Distribution
   4.10.1.5 Shop Traction Electrification
      4.10.1.5.1 Shop Traction Power Substation (TPSS)
      4.10.1.5.2 AC Switchgear
      4.10.1.5.3 Rectifier Transformer
      4.10.1.5.4 Rectifier
      4.10.1.5.5 DC Switchgear
      4.10.1.5.6 Battery System
      4.10.1.5.7 Miscellaneous Electrical Equipment
   4.10.2 Overhead Contact System (OCS)
   4.10.3 Signals and Train Control
      4.10.3.1 Interlocking & Interface Requirements
      4.10.3.2 Yard Train Control System
      4.10.3.3 Train Detection
      4.10.3.4 Switch Heaters
      4.10.3.5 Signal House Requirements
      4.10.3.6 Signal Power
      4.10.3.7 Signal Power Distribution
      4.10.3.8 Signal System Interface
      4.10.3.9 Pre-Cast Concrete Foundations
      4.10.3.10 External Cable
      4.10.3.11 Power Switches and Lock Movement
      4.10.3.12 Train to Wayside Communications
      4.10.3.13 Instrument Houses
      4.10.3.14 Wayside Cases
      4.10.3.15 Junction Boxes
4.10.3.16 Instrument Racks
4.10.3.17 Entrance Racks
4.10.3.18 Internal Wire and Cable
4.10.3.19 Plug Connectors
4.10.3.20 Relays
4.10.3.21 Microprocessor Systems
4.10.3.22 DC Power Supplies
4.10.3.23 Transformers
4.10.3.24 Local Control Panels
4.10.3.25 Event Recorders
4.10.3.26 Grounding of Equipment
4.10.3.27 Electromagnetic Compatibility
4.10.3.28 Training and Manuals
4.10.3.29 Reliability Assessment Program
4.10.3.30 Miscellaneous Hardware
4.10.3.31 Spare Parts
4.10.3.32 Signal System Testing
4.10.3.33 Technical Support

4.10.4 Communication Systems
4.10.4.1 General Arrangement and Infrastructure Requirements
4.10.4.2 Communications Backbone Fiber Optic Connection
4.10.4.3 Telephone and Data Communications System Design
4.10.4.4 IT/Communications Rooms
4.10.4.5 Fire Alarm and Mass Notification System
4.10.4.6 Data/Voice Communication System
4.10.4.7 Access Control Subsystem
4.10.4.8 CCTV Subsystem
4.10.4.9 Public Address Subsystem
4.10.4.10 Building Management Subsystem
4.10.4.11 Connecting Fiber Optic
4.10.4.12 Sound Transit Radio System

5 Buildings
5.1 Substructure
   5.1.1 Foundations
      5.1.1.1 Standard Foundations
      5.1.1.2 Special Foundations
      5.1.1.3 Slab on Grade
      5.1.2 Service/Inspection Pits
         5.1.2.1 Pit Excavation
         5.1.2.2 Pit Walls

5.2 Shell
   5.2.1 Super Structure
      5.2.1.1 Floor Construction
5.2.1.2 Roof Construction
5.2.2 Exterior Enclosure
   5.2.2.1 General
   5.2.2.2 Exterior Walls
   5.2.2.3 Exterior Windows
   5.2.2.4 Exterior Doors
5.2.3 Roofing
   5.2.3.1 Roof Coverings
   5.2.3.2 Roof Openings
   5.2.3.3 Roof Access & Safety

5.3 Interiors
5.3.1 Interior Construction
   5.3.1.1 Partitions
   5.3.1.2 Interior Windows
   5.3.1.3 Interior Doors
5.3.2 Stairs
   5.3.2.1 Stair Construction
   5.3.2.2 Stair Finishes
5.3.3 Interior Finishes
   5.3.3.1 Wall Finishes
   5.3.3.2 Steel Finishes
   5.3.3.3 Floor Finishes
   5.3.3.4 Ceiling Finishes

5.4 Services
5.4.1 Conveying
   5.4.1.1 Codes in Affect
   5.4.1.2 Elevators
5.4.2 Plumbing
   5.4.2.1 Codes in Affect
   5.4.2.2 Plumbing Piping
      5.4.2.2.1 Domestic Water
      5.4.2.2.2 Sanitary and Oily Waste and Vent
      5.4.2.2.3 Storm Drain
      5.4.2.2.4 Natural Gas
      5.4.2.2.5 Compressed Air
      5.4.2.2.6 Waste Water Force Main
   5.4.2.3 Plumbing Fixtures
   5.4.2.4 Plumbing Specialties
   5.4.2.5 Plumbing Equipment
      5.4.2.5.1 Domestic Water Heater and Accessories
      5.4.2.5.2 Air Compressor and Accessories
      5.4.2.5.3 Elevator Pumps
      5.4.2.5.4 Sand and Oil Interceptor
      5.4.2.5.5 Waste Water Lift Station
   5.4.2.6 Lube Systems
5.4.2.7 Waste Oil Collection System
5.4.2.8 Wash Water Recycle System

5.4.3 HVAC
5.4.3.1 Codes and Standards
5.4.3.2 Outdoor Design Conditions
5.4.3.3 Indoor Design Conditions
  5.4.3.3.1 Cooling
  5.4.3.3.2 Heating
  5.4.3.3.3 Load Calculations
  5.4.3.3.4 Energy Modeling
  5.4.3.3.5 Performance goals
5.4.3.4 HVAC Systems ADMIN BUILDING
  5.4.3.4.1 Unacceptable systems
  5.4.3.4.2 System Notes
5.4.3.5 HVAC Systems MAINTENANCE BUILDING
  5.4.3.5.1 Required heating system
  5.4.3.5.2 Air Distribution System Design
  5.4.3.5.3 Water Distribution System Design
  5.4.3.5.4 Refrigerant Distribution System Design
5.4.3.6 Equipment
  5.4.3.6.1 General
  5.4.3.6.2 Air-Cooled Chillers
  5.4.3.6.3 Water-Cooled Chillers
  5.4.3.6.4 Cooling Towers
  5.4.3.6.5 Central-Station Air-Handling Units
  5.4.3.6.6 Heating Water Boilers
  5.4.3.6.7 Circulating Pumps
  5.4.3.6.8 Water-Source Heat Pumps (WSHP)
  5.4.3.6.9 Variable Refrigerant Flow (VRF)
  5.4.3.6.10 Chilled Beams
  5.4.3.6.11 Packaged Rooftop Units
  5.4.3.6.12 HVAC Controls
5.4.3.7 Building Management System
  5.4.3.7.1 Energy Metering

5.4.4 Fire Protection
5.4.4.1 Codes in Affect
5.4.4.2 General
5.4.4.3 Fire Pump
5.4.4.4 Design Criteria for Fire Protection Systems
  5.4.4.4.1 Sprinklers
  5.4.4.4.2 Clean Agent Fire Suppression
  5.4.4.4.3 Standpipes
5.4.5 Fire Suppression Piping
5.4.6 Fire Alarm and Supervisory Systems
5.4.7 Electrical
  5.4.7.1 General
5.4.7.2 Codes in Affect
5.4.7.3 Calculations and Analyses
5.4.7.4 Site Power Distribution
5.4.7.5 OMSF Power Distribution

5.4.8 Interior Lighting
5.4.9 Emergency And Standby Power System
  5.4.9.1 Engine Generator
  5.4.9.2 Automatic Transfer Switches/Load Bank
  5.4.9.3 Emergency Loads
  5.4.9.4 UPS system

5.4.10 Service & Distribution
  5.4.10.1 Communications and Security
  5.4.10.2 Electrical System Sustainability
    5.4.10.2.1 Energy and Emissions
    5.4.10.2.2 Energy Efficiency
    5.4.10.2.3 Alternative Energy Sources

5.5 Equipment & Furnishings
  5.5.1 Codes in Affect
  5.5.2 Equipment
    5.5.2.1 Commercial Equipment
    5.5.2.2 Institutional Equipment
    5.5.2.3 Vehicular equipment
    5.5.2.4 Other Equipment
  5.5.3 Furnishings
    5.5.3.1 Fixed Furnishings
    5.5.3.2 Movable Furnishings

5.6 IT / Communications Subsystems
  5.6.1 General Arrangement and Infrastructure Requirements
  5.6.2 IT/Communications Rooms
  5.6.3 Fire Alarm and Mass Notification System
  5.6.4 Data/Voice Communication System
  5.6.5 Intercom
  5.6.6 Access Control Subsystem
  5.6.7 CCTV and Intrusion Detection Subsystem (IDS)
  5.6.8 Public Address Subsystem
  5.6.9 Data Room [replacement for 5th and Jackson TBD]
  5.6.10 Emergency Radio Repeater
  5.6.11 Building Management System

6 Multi-Use Trails
  6.1 General
  6.2 Design Standards
  6.3 Utilities
  6.4 Drainage
6.5 Environmental

6.6 Fencing
   6.6.1 Right-of-Way fencing
   6.6.2 Guideway Fencing

6.7 Connection and Crossings

7 Future Development Provision
   7.1 Bel-Red Subarea Plan
   7.2 Development Process
   7.3 City of Bellevue Memorandum of Understanding (MOU)
   7.4 Compatibility of Development with Light Rail Operations
   7.5 Related Projects
   7.6 Previously Developed TOD Master Plan
   7.7 Required Submittals

Appendices
   1. Building Program Requirements
   2. Environmental Commitments Reporting Table
   3. Design Submittal Content
   4. LEED Checklist
   5. Water and Energy Budget Analysis
   6. LRV Vehicle Procurement Documents