



**RFP FOR GREEN TREE SEWER TRUNK LINE GEOTECHNICAL MATERIALS  
CONSULTANT, PROJECT BM20-095  
MARCH 11, 2020**

**ADDENDUM #2**

This Addendum constitutes additional information and serves to clarify questions and issues. This will be considered to be part of the City of Victorville "RFP for Green Tree Sewer Trunk Line Geotechnical Material Consultant, Project BM20-095".

Should you have any questions, please contact Bruce Miller, Buyer, at (760) 955-5085, Fax (760) 269-0045, or email: [bmiller@victorvilleca.gov](mailto:bmiller@victorvilleca.gov)

**STATEMENTS**

- **THE PROPOSAL DUE DATE FOR THIS PROJECT HAS BEEN POSTPONED FROM MARCH 16, 2020 at 3:30 p.m. PST, TO MARCH 23, 2020 at 3:30 p.m. PST**
- Regarding the quantity of required proposal deliverables, the City requires 1 original, 1 digital version (pdf), and 4 printed copies.

**BIDDER ACKNOWLEDGEMENT**

Please confirm receipt of this Addendum #2, BM20-095, by attaching the signed acknowledgment to your bid proposal. ***Failure to acknowledge receipt of this addendum may result in your proposal being rejected as non-responsive.*** The undersigned acknowledges receipt of ADDENDUM #2:

Receipt acknowledged and conditions agreed to this \_\_\_\_\_ day of \_\_\_\_\_ 2020

Bidder: \_\_\_\_\_

By: \_\_\_\_\_

**CITY APPROVALS:**

  
\_\_\_\_\_  
Brian Gengler, City Engineer