



THE CITY OF NASHUA

Financial Services

Purchasing Department

"The Gate City"

April 7, 2020

IFB0281-032520

CANAL STREET BRIDGE REPAIRS

ADDENDUM #3

Information in this document becomes a part of the original Invitation to Bid.

Addendum #3 is providing the answer to a question that was received regarding this Bid and also changing the **Bid Due Date from Friday, April 10, 2020 at 4:00PM to Friday, May 15, 2020 at 3:00PM.**

All other aspects of the original document remain the same.

Please sign below to indicate receipt of this additional information and include this page with your IFB submittal.

Thank you,

Dan Kooken

Dan Kooken
City of Nashua Purchasing Manger
kookend@nashuanh.gov
Phone: 603-589-3333

Addendum # 3 received and incorporated into our submittal for IFB0281-032520.

Please sign and include this addendum in your proposal package.

(Authorized Signature)

(Date)

(Name of Firm)

Canal St Bridge Repairs

IFB0281-032520

Addendum 3

Part 1. Bid due Date Extension

Bid Due Date extended from **Friday, April 10, 2020 at 4:00PM** to **Friday, May 15, 2020 at 3:00PM**

Part 2. Question and Answer

Question:

Equipment may be needed in the water to move obstructions and place sandbags. Is this allowed?

If it is, must it remain within the "temp wetland impact areas" indicated on the plans?

Answer:

Typically equipment directly in the water is not allowed. We would normally see the water control measures installed with equipment from the channel banks. All work within the wetlands would have to stay within the impact areas shown, or the contractor may amend the permit.