

1	<b>TABLE OF CONTENTS GPC BIDDERS</b> (11/2017)	
2		
3		
4		
5	Division Project No. <b>18J2L</b>	
6		
7	VOLUME 1	
8		
9	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
10	TITLE PAGE	1
11	TABLE OF CONTENTS	TC-3
12		
13	<b>GPC BIDDING REQUIREMENTS</b>	
14	GPC Invitation to Bid	A-2
15	GPC Instructions to Bidders	B-11
16	Bid Form – General Prime Contractor (GPC)	C-3
17	Sealed Bid Envelope Label	1
18	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	BB-1
19	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
20		
21	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
22	Request for Submittal Approval (DOA-4523)	1
23	Request for Subcontractors Approval (DOA-4225)	1
24		
25	<b>CONTRACT FORMS</b>	
26	Performance Bond 100% Form (DOA-4188)	2
27	Payment Bond 100% Form (DOA-4187)	2
28	Contract Form (DOA-4504)	2
29		
30	<b>CONDITIONS OF THE CONTRACT</b>	
31	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
32	Supplementary General Conditions	SGC-1
33	Submittal Log	SL-2
34		
35	<b>DIVISION 01</b>	
36	General Requirements	GR-15
37	01 33 00 Electronic Submittal Procedures	01 33 00-6
38	01 74 19 Construction Waste Management	01 74 19-3
39	01 91 01 Commissioning Process	01 91 01-4
40		
41	VOLUME 2	
42		
43	DIVISION 02 - EXISTING CONDITIONS	
44	Section Title	Pages Thru
45	02 05 00 Common Work Results for Existing Conditions	02 05 00-4
46	02 05 10 Maintenance of Traffic	02 05 10-8
47	02 22 15 Crack and Damage Survey for Existing Conditions	02 22 15-2
48	02 41 13 Demolition	02 41 13-4
49		
50	DIVISION 03 - CONCRETE	
51	Section Title	Pages Thru
52	03 08 00 Commissioning of Concrete	03 08 00-10
53	03 30 00 Cast-In-Place Concrete	03 30 00-18
54		
55	DIVISION 05 - METALS	
56	Section Title	Pages Thru
57	05 50 16 Miscellaneous Metals for Utilities	05 50 16-2
58		

1	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
2	Section	Title	Pages Thru
3	07 10 16	Waterproofing for Utilities	07 10 16-3
4			
5	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
6	Section	Title	Pages Thru
7	23 05 00	Common Work Results for HVAC	23 05 00-4
8	23 05 15	Piping Specialties	23 05 15-2
9	23 05 23	General Duty Valves for HVAC	23 05 23-2
10	23 07 00	HVAC Insulation	23 07 00-7
11	23 08 00	Commissioning of HVAC	23 08 00-20
12	23 22 13	Steam and Condensate Heating Piping	23 22 13-5
13	23 22 13.13	Underground Steam and Condensate Heating Piping	23 22 13.13-6
14	23 25 00	HVAC Water Treatment	23 25 00-3
15			
16	DIVISION 26 - ELECTRICAL		
17	Section	Title	Pages Thru
18	26 05 00	Common Work Results for Electrical	26 05 00-5
19	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
20	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
21	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
22	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-6
23	26 05 43	Underground Ducts and Raceways for Electrical Systems	26 05 43-3
24	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-5
25	26 71 49.14	Overhead Wiring	26 71 49.14-5
26			
27	DIVISION 30 - COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
28	Section	Title	Pages Thru
29	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
30			
31	DIVISION 31 - EARTHWORK		
32	Section	Title	Pages Thru
33	31 10 00	Site Clearing	31 10 00-2
34	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
35	31 20 00	Earthmoving	31 20 00-6
36	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
37	31 23 16.13	Trenching	31 23 16.13-9
38	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
39	31 23 19	Dewatering	31 23 19-3
40	31 25 00	Erosion Control	31 25 00-6
41	31 41 16	Sheet Piling	31 41 16-4
42			
43	DIVISION 32 - EXTERIOR IMPROVEMENTS		
44	Section	Title	Pages Thru
45	32 11 23.33	Dense Graded Base	32 11 23.33-3
46	32 12 16.13	Plant-Mix Asphalt Paving	32 12 16.13-3
47	32 17 23	Pavement Markings	32 17 23-2
48	32 91 13	Soil Preparation	32 91 13-3
49	32 92 19	Seeding	32 92 19-4
50	32 92 23	Sodding	32 92 23-3
51			
52	DIVISION 33 - UTILITIES		
53	Section	Title	Pages Thru
54	33 08 00	Commissioning of Utilities	33 08 00-44
55	33 11 00	Water Utility Distribution Piping	33 11 00-9
56	33 40 00	Storm Drainage Utilities	33 40 00-7
57	33 60 10	Hydronic Heating and Steam Utilities	33 60 10-2

1		
2	DRAWINGS - Bound Separately	
3	Title	Sheets Thru
4	Project Cover Sheet	T-001
5	General Notes and Legend	C-001
6	Steam Pits 9-10, Survey Control Points and Benchmark Plan	C-010
7	Steam Pits 7-8, Topographic Survey Control Points and Benchmarks	C-011
8	Erosion Control Plan	C-030
9	Erosion Control Details	C-031
10	Off-Peak Traffic Control Northbound Lane Closures	C-040
11	Off-Peak Traffic Control Southbound Lane Closures	C-041
12	Peak-Hour Evening Traffic Control Southbound Interior Lane Closure	C-042
13	Peak-Hour Traffic Control Morning Northbound Interior Lane Closure	C-043
14	Peak-Hour Traffic Control Evening Southbound Exterior Lane Closure	C-044
15	Peak-Hour Traffic Control Morning Northbound Exterior Lane Closure	C-045
16	Peak-Hour Traffic Control Evening Northbound Exterior Lane Closure	C-046
17	Peak-Hour Traffic Control Morning Southbound Exterior Lane Closure	C-047
18	Traffic Control Blair Street Weekend Closure	C-048
19	Traffic Control Detour Plan	C-049
20	Traffic Control Details	C-050
21	Staging and Traffic Control Details	C-051
22	Site Demolition and Removal Plan	C-100
23	Site Restoration Plan	C-110
24	Site Restoration Details	C-111
25	Site Restoration Details	C-112
26	Steam Pits 9-10 Plan & Profile	C-500
27	Steam Pits 7-8 Plan & Profile	C-501
28	Civil Utility Construction Details	C-800
29	Civil Utility Construction Details	C-801
30	General Structural Notes	S-001
31	Steam Pit 9 Plans and Sections-Demolition	S-200
32	Steam Pit 9 Plans and Sections-New	S-201
33	Steam Pit 10 Plans and Sections-Demolition	S-202
34	Steam Pit 10 Plans and Sections-New	S-203
35	Steam Pit 7 Plans and Sections-Demolition	S-204
36	Steam Pit 7 Plans and Sections-New	S-205
37	Steam Pit 8 Plans and Sections-Demolition	S-206
38	Steam Pit 8 Plans and Sections-New	S-207
39	Structural Details	S-400
40	Mechanical Symbols & Abbreviations	M-001
41	Steam Pit 9 Plans and Sections-Demolition	M-200
42	Steam Pit 9 Plans and Sections-New	M-201
43	Steam Pit 10 Plans and Sections-Demolition	M-202
44	Steam Pit 10 Plans and Sections-New	M-203
45	Steam Pit 7 Plans and Sections-Demolition	M-204
46	Steam Pit 7 Plans and Sections-New	M-205
47	Steam Pit 8 Plans and Sections-Demolition	M-206
48	Steam Pit 8 Plans and Sections-New	M-207
49	Mechanical Details	M-400
50	Steam Pits 9 and 10 Lighting Plans, and Luminaire Schedule	E-100
51	Steam Pit 8 Lighting Plans	E-101
52	Steam Pit 9 and 10 Electrical Site Plans	E-102
53	Steam Pit 10 Power Plan	E-103
54	Electrical Details	E-400
55		
56		
57		

\*\*\*