

1	TABLE OF CONTENTS		
2	Division Project No. 18J2L		
3			
4	DIVISION 02 - EXISTING CONDITIONS		
5	Section	Title	Pages Thru
6	02 05 00	Common Work Results for Existing Conditions	02 05 00-4
7	02 05 10	Maintenance of Traffic	02 05 10-8
8	02 22 15	Crack and Damage Survey for Existing Conditions	02 22 15-2
9	02 41 13	Demolition	02 41 13-4
10			
11	DIVISION 03 - CONCRETE		
12	Section	Title	Pages Thru
13	03 08 00	Commissioning of Concrete	03 08 00-10
14	03 30 00	Cast-In-Place Concrete	03 30 00-18
15			
16	DIVISION 05 - METALS		
17	Section	Title	Pages Thru
18	05 50 16	Miscellaneous Metals for Utilities	05 50 16-2
19			
20	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
21	Section	Title	Pages Thru
22	07 10 16	Waterproofing for Utilities	07 10 16-3
23			
24	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
25	Section	Title	Pages Thru
26	23 05 00	Common Work Results for HVAC	23 05 00-4
27	23 05 15	Piping Specialties	23 05 15-2
28	23 05 23	General Duty Valves for HVAC	23 05 23-2
29	23 07 00	HVAC Insulation	23 07 00-7
30	23 08 00	Commissioning of HVAC	23 08 00-20
31	23 22 13	Steam and Condensate Heating Piping	23 22 13-5
32	23 22 13.13	Underground Steam and Condensate Heating Piping	23 22 13.13-6
33	23 25 00	HVAC Water Treatment	23 25 00-3
34			
35	DIVISION 26 - ELECTRICAL		
36	Section	Title	Pages Thru
37	26 05 00	Common Work Results for Electrical	26 05 00-5
38	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
39	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
40	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
41	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-6
42	26 05 43	Underground Ducts and Raceways for Electrical Systems	26 05 43-3
43	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-5
44	26 71 49.14	Overhead Wiring	26 71 49.14-5
45			
46	DIVISION 30 - COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
47	Section	Title	Pages Thru
48	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
49			
50	DIVISION 31 - EARTHWORK		
51	Section	Title	Pages Thru
52	31 10 00	Site Clearing	31 10 00-2
53	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
54	31 20 00	Earthmoving	31 20 00-6

1	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
2	31 23 16.13	Trenching	31 23 16.13-9
3	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
4	31 23 19	Dewatering	31 23 19-3
5	31 25 00	Erosion Control	31 25 00-6
6	31 41 16	Sheet Piling	31 41 16-4
7			
8	DIVISION 32 - EXTERIOR IMPROVEMENTS		
9	Section	Title	Pages Thru
10	32 11 23.33	Dense Graded Base	32 11 23.33-3
11	32 12 16.13	Plant-Mix Asphalt Paving	32 12 16.13-3
12	32 17 23	Pavement Markings	32 17 23-2
13	32 91 13	Soil Preparation	32 91 13-3
14	32 92 19	Seeding	32 92 19-4
15	32 92 23	Sodding	32 92 23-3
16			
17	DIVISION 33 - UTILITIES		
18	Section	Title	Pages Thru
19	33 08 00	Commissioning of Utilities	33 08 00-44
20	33 11 00	Water Utility Distribution Piping	33 11 00-9
21	33 40 00	Storm Drainage Utilities	33 40 00-7
22	33 60 10	Hydronic Heating and Steam Utilities	33 60 10-2
23			
24	DRAWINGS - Bound Separately		
25	Title		Sheets Thru
26	Project Cover Sheet		T-001
27	General Notes and Legend		C-001
28	Steam Pits 9-10, Survey Control Points and Benchmark Plan		C-010
29	Steam Pits 7-8, Topographic Survey Control Points and Benchmarks		C-011
30	Erosion Control Plan		C-030
31	Erosion Control Details		C-031
32	Off-Peak Traffic Control Northbound Lane Closures		C-040
33	Off-Peak Traffic Control Southbound Lane Closures		C-041
34	Peak-Hour Evening Traffic Control Southbound Interior Lane Closure		C-042
35	Peak-Hour Traffic Control Morning Northbound Interior Lane Closure		C-043
36	Peak-Hour Traffic Control Evening Southbound Exterior Lane Closure		C-044
37	Peak-Hour Traffic Control Morning Northbound Exterior Lane Closure		C-045
38	Peak-Hour Traffic Control Evening Northbound Exterior Lane Closure		C-046
39	Peak-Hour Traffic Control Morning Southbound Exterior Lane Closure		C-047
40	Traffic Control Blair Street Weekend Closure		C-048
41	Traffic Control Detour Plan		C-049
42	Traffic Control Details		C-050
43	Staging and Traffic Control Details		C-051
44	Site Demolition and Removal Plan		C-100
45	Site Restoration Plan		C-110
46	Site Restoration Details		C-111
47	Site Restoration Details		C-112
48	Steam Pits 9-10 Plan & Profile		C-500
49	Steam Pits 7-8 Plan & Profile		C-501
50	Civil Utility Construction Details		C-800
51	Civil Utility Construction Details		C-801
52	General Structural Notes		S-001
53	Steam Pit 9 Plans and Sections-Demolition		S-200
54	Steam Pit 9 Plans and Sections-New		S-201

1	Steam Pit 10 Plans and Sections-Demolition	S-202
2	Steam Pit 10 Plans and Sections-New	S-203
3	Steam Pit 7 Plans and Sections-Demolition	S-204
4	Steam Pit 7 Plans and Sections-New	S-205
5	Steam Pit 8 Plans and Sections-Demolition	S-206
6	Steam Pit 8 Plans and Sections-New	S-207
7	Structural Details	S-400
8	Mechanical Symbols & Abbreviations	M-001
9	Steam Pit 9 Plans and Sections-Demolition	M-200
10	Steam Pit 9 Plans and Sections-New	M-201
11	Steam Pit 10 Plans and Sections-Demolition	M-202
12	Steam Pit 10 Plans and Sections-New	M-203
13	Steam Pit 7 Plans and Sections-Demolition	M-204
14	Steam Pit 7 Plans and Sections-New	M-205
15	Steam Pit 8 Plans and Sections-Demolition	M-206
16	Steam Pit 8 Plans and Sections-New	M-207
17	Mechanical Details	M-400
18	Steam Pits 9 and 10 Lighting Plans, and Luminaire Schedule	E-100
19	Steam Pit 8 Lighting Plans	E-101
20	Steam Pit 9 and 10 Electrical Site Plans	E-102
21	Steam Pit 10 Power Plan	E-103
22	Electrical Details	E-400
23	***	