

ADDENDUM NO. 1 ACKNOWLEDGEMENT

THE CITY OF MIDWEST CITY

ADDNEDUM NO. 1

TO

**CITY COMPLEX SIDEWALK
MIDWEST CITY**

THIS ADDENDUM NO. 1 INCLUDES **4** PAGES, INCLUDING THIS ACKNOWLEDGEMENT SHEET.

YOUR SIGNATURE BELOW ACKNOWLEDGES RECEIPT OF THIS ADDENDUM NO. 1.

PLEASE EMAIL THIS ACKNOWLEDGEMENT SHEET TO MIDWEST CITY ENGINEERING bbundy@midwestcityok.org UPON RECEIPT.

ALL BIDS MUST INCLUDE A COPY OF THIS ADDENDUM ACKNOWLEDGEMENT.

COMPANY OR CORPORATION

Signature

CONTRACT DOCUMENTS

CITY COMPLEX SIDEWALK

MIDWEST CITY

ADDENDUM NO. 1

October 9, 2020

ADDENDUM NO. 1
**ORIGINAL MILE REVITALIZATION
SIDEWALK AND STREET PROJECT
KEY BLVD**

The following modifications shall be made to the Contract Documents and Specifications:

1. Sheet 2 of planset: Items 610(B) 0604 6" Concrete Driveway (High Early) in both Alternate #1 and #2. The note associated, "L", has been changed to: **Ensure the high early mix reaches 3,000 psi at 6 hours 24 hours.**
2. Page C-9. The Alt 1-3. 6" CONCRETE DRIVEWAY (HIGH EARLY). Amended specification as: **Ensure the high early mix reaches 3,000 psi at 6 hours 24 hours.**
3. Page C-10. The Alt 2-4. 6" CONCRETE DRIVEWAY (HIGH EARLY). Amended specification as: **Ensure the high early mix reaches 3,000 psi at 6 hours 24 hours.**

ATTACHED:

Amended Plansheet 2, Summary of Quantities