



**ADDENDUM #1 DOCUMENT**

**DATE:** 1/26/2021

**RFP #:** HHS0009589

**PROPOSAL DEADLINE:** 2/10/21, 10:30 A.M. Central Time

**HSP DEADLINE:** 2/11/21, 10:30 A.M. Central Time

**Addendum Item #1:** to LIST the ATTENDEES at the Pre-proposal Webinars: Attached is the list of all attendees.

HHS0009589 PPC Attendees				
1/15/21 at 10:00 AM CT				
Name		Company	Phone #	Email
Goodrich	John	HHSC	512.406.2565	john.goodrich@hhs.texas.gov
Bradley	Cheryl	HHSC	512.406.2570	cheryl.bradley@hhs.texas.gov
Berry	Tanya	HHSC		
Mendoza	Ruben	HHSC		
Patterson	Nick	O'Connell Robertson		
Ankenbauer	Stephen	Turner Construction Company	5125929339	sankenbauer@tcco.com
Bouffard	Kevin	Yorkshire Federal Inc (YFI) - Texas	903330535	kbouffard@yfederal.com
CROMER	ROSS	Turner Construction	2816274079	rcromer@tcco.com
Harlow	Amelia	Turner Construction	5125160203	aharlow@tcco.com
Hartzog	Kayla	Turner Construction Company	2102433912	khartzog@tcco.com
Kempen	Thomas	Turner Construction	214 604 9965	tkempen@tcco.com
Magallanez	Ashley	SpawGlass Contractors	5127195251	ashley.magallanez@spawglass.com
Martinez	Ana	Veliz Construction	512-993-8775	amartinez@velizconstruction.com
Rdz	Jerry	Veliz construction	5126760018	jrodriguez@velizconstruction.com
Regan	Chris	Centennial Contractors Enterprises	5122202696	cregan@cce-inc.com
Schubnell	Chris	SpawGlass Contractors, Inc.	5127195251	chris.schubnell@spawglass.com
Simon	Kaley	Kitchell Contractors	512-298-4188	ksimon1033@kitchell.com
Tapia	Antonio	Proficient Roofing LLC	2148421064	jantonio@proficientroofing.com
Tapia	Juan	Proficient Roofing, LLC	4693606630	jtapia@proficientroofing.com
Tolbert	Porschia	Turner Construction	210-426-7789	ptolbert@tcco.com
Wolf	Landon	Flynn Construction, Inc.	5127869330	lwolf@flynnconstruction.com

<b>HHS0009589 PPC Attendees</b>				
<b>1/22/21 at 2:00 PM CT</b>				
<b>Name</b>		<b>Company</b>	<b>Phone #</b>	<b>Email</b>
Goodrich	John	HHSC	512.406.2565	john.goodrich@hhs.texas.gov
Bradley	Cheryl	HHSC	512.406.2570	cheryl.bradley@hhs.texas.gov
Berry	Tanya	HHSC		
Mendoza	Ruben	HHSC		
Patterson	Nick	O'Connell Robertson		
Bouffard	Kevin	Yorkshire Federal Inc	903330535	kbouffard@yffederal.com
Carl	Daniel	IE2 Construction Inc.	5127735240	daniel.carl@ie2construction.com
Clark	Brandon	Energy Logix of Texas, LLC	5125207462	brandon.clark@energylogixtx.com
Hamiyeh	Ahmad	Mechanical & Process Systems	(512) 691-9259	ahmad@mpsltd.us
Kenney	Leah	IE2 Construction, Inc.	512-973-3930	leah.kenney@ie2construction.com
Magallanez	Ashley	SpawGlass Contractors	5127195251	ashley.magallanez@spawglass.com
ODEa	Jeff	Energy Logix	5128675850	jeff.odea@energylogixtx.com
Petty	Phillip	Energy Logix of Texas LLC	5129226302	phillip.petty@energylogixtx.com
Reed	Christopher	Mechanical & Process Systems, LLC	5126919259	chris@mpsltd.us
Thomason	Blake	James Lane Mechanical	9405004714	blake@jameslane.com

**Addendum Item #2:** to REVISE the **Exhibit H, Cost Proposal** Contract Term for the estimated Pre-Construction Phase from 98 calendar days to 140 calendar days. See attached **Exhibit H, Cost Proposal (Revised per Addendum #1)**.

**Addendum Item #3:** to REVISE the **Exhibit G, Preliminary Proposed Schedule**. See the date changes in **red font** in the attached **Exhibit G, Preliminary Proposed Schedule (Revised per Addendum #1)**.

All other aspects of the **RFP #HHS0009589** remain as is.

**John Goodrich**

HHSC PCS Complex Construction Services Purchaser

**Phone:** 512-406-2565

**Email:** john.goodrich@hhs.texas.gov